

PRIORITY				Area
1	2	3	4	
				ES Library
		\$ 320,000		ES Library Addition
		\$ 492,000		ES Library/Media Center
		\$ 120,000		Reconstruct ES Classroom
				Gymnasium Reconstruction
\$ 803,000				Paint walls, new floor, bleachers, reconstruct skylights
				Locker Rooms
	\$ 2,025,000			Reconstruct locker rooms, coach's offices, storage areas
\$ 320,000				New Gymnasium Storage Addition
				Kitchen
\$ 1,250,000				Reconstruct Kitchen
				Miscellaneous
		\$ 45,000		Remove wall in High School Life Skills
		\$ 50,000		Reconstruct Art Room skylights
				Controlled Entry
		\$ 190,000		Expand ES Entrance
		\$ 1,000,000		Reconstruct ES Lobby, ES Main Office, Nurse's Office
\$ 95,000				HS Lobby vestibule doors w/ security
				HS Library
		\$ 200,000		Expand HS Library
		\$ 1,005,000		Reconstruct HS Library/Media Center
		\$ 705,000		Reconstruct HS Technology Rooms
				Auditorium
			\$ 3,550,000	Reconstruct Auditorium
				Window Replacement
\$ 1,100,000				Replace remainder of single pane windows
				Corridor Cubbies
\$ 60,000				Provide new corridor lockers (ES) - 150 lockers in lieu of cubbies
				Bus Loop
			\$ 1,250,000	Construct bus loop connecting school building with bus garage Relocate play field and underground systems Reconstruct entrances from bus loop Sidewalks
			\$ 125,000	New Elementary parking (20 cars)
				Parking Lot Reconstruction
\$ 1,600,000				Reconstruct existing parking lots New student drop off; pedestrian paving Demo road
\$ 62,000				New Tennis Court
				Ventilation
\$ 650,000				Replace existing UV's
\$ 145,000				Nurse's Office ventilation
				Crawl Space Ventilation
\$ 900,000				Ventilation and Asbestos Abatement
\$ 400,000				Drywells
				Playground
\$ 225,000				New Elementary playground
				General Systems Work
				PA, Clocks and Phone Systems, building wide
				Painting
				Paint exterior steel work; fascia/ soffit/ wall panels
				Restrooms
				Update non-compliant restrooms
				Roof Access
\$ 25,000				Construct roof hatch
				Classroom Casework
				Replace casework
				Signage
	\$ 30,000			Site signage
\$ 7,635,000	\$ 2,055,000	\$ 4,127,000	\$ 4,925,000	TOTALS - Bond Amount (Includes 10% contingency and 20% incidental)

xx

MOVED xx

→

xx

6-Apr-11

Proposed Capital Project - Cambridge Central School District

